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EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 04/30/2016 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 eManifest Second Year Ru1emaki 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

This initiates Work Assignment 4-17 "eManifest Second Year Rulemaking". Chris McMinimy is appointed the 

work assignment manager (WAM). The statement of work is attached. The contractor shall submit a work plan 

and cost estimate. Also, the contractor is not authorize to incur cost until 4/30/2016. 
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@] 
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SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 
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Phone Number: 703-605-0509 
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Project Title: 
Contract No.: 
Work Assignment No.: 
Works Assignment 
Manager (COTR): 

Alt COTR: 

Period of Performance: 

I. Introduction 

Statement of Work 
26 April, 2016 

Economic Support for EPA's e-Manifest second-year rulemaking 
EP-W-12-013 
4-17 
Chris McMinimy, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0105 

CO signature through April29, 2017. 

EPA is continuing work on a second e-Manifest rulemaking. The first rulemaking, referred to 
hereafter as the first-year rule, declares that electronic hazardous waste manifests are the legal 
equivalent of the existing paper manifests. It declares that these "e-manifests" may be submitted 
to EPA in lieu of paper manifests once an electronic system to collect, process and distribute 
them, aka "e-Manifest," has been built and turned on. The first-year rule declares EPA's 
intention to build an EPA-hosted and centralized e-Manifest system. Lastly, the first rule 
discusses issues relating to hazardous-waste-manifest data public access and electronic signature 
verification. 

EPA's second rulemaking, referred to hereafter as the second-year rule, will determine the fees 
to be charged for use of the system and publish the date upon which the system will go live. 
This rulemaking will require economic support in the following areas: 

1. Gathering information on business activity and practices within the hazardous waste 
generation, shipping, and TSFD sectors specific to the needs of this rule. This body of 
knowledge will help EPA estimate the costs and benefits of e-Manifest and will also help 
EPA determine the appropriate e-Manifest fees. 

2. Producing a regulatory impact analysis (RIA) to accompany the second-year e-Manifest 
rulemaking. This RIA will estimate the costs and benefits of the e-Manifest system upon 
the affected universe of industrial entities, state governments, and federal agencies per the 
guidance found in OMB Circular A-4. 



II. Purpose and Scope of this Work Assignment Modification 

The purpose of this Work Assignment Modification is to add scope to the existing Work 
Assignment 3-17, specifically to Task 4. Under Task 4 the contractor was directed to 
produce chapters for the second year rule RIA from outlines and model output provided by 
the W AM. Several of the RIA chapters, however, build on research and analysis already 
done by the contractor. These chapters can be written without the same level of input and 
guidance from the W AM. Additional scope is necessary for this work to cover the greater 
level of planning execution that the contractor will have to undertake. 

III. Work Statement 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this work assignment, the contractor shall deliver a work 
plan. This plan shall include a proposed level of effort, budget, schedule of tasks, and schedule 
of deliverables. A cost proposal shall accompany this work plan. 

All data collection, assessment, and quality issues associated with this Work Assignment shall 
adhere to EPA data quality guidance and requirements, as established in EPA Order 5360.1A2, 
EPA Manual5360.Al, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html 

As part of the monthly progress reports for this Work Assignment, the Contractor shall provide a 
summary of all data collection and quality control activities conducted during each month. 

No confidential business information (CBI) shall be collected or used under this Work 
Assignment. However, proprietary data may be used following written approval from the 
WAM/TOCOR. 

Contractor travel is authorized under this Work Assignment. The contractor shall budget for no 
more than one overnight trip for two or less persons, round trip from Cambridge/Boston, MA to 
Arlington, V A/Washington, D.C. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 



Task 2: Programmatic Support 

The contractor shall provide programmatic support in the area of short-term or quick turnaround 
technical assistance, analysis, and supporting documents to ORCR for the "e-Manifest second­
year proposed rule," and related work. 

Under this task the contractor shall develop and submit various general support documents 
and analyses directly or indirectly related to the proposed rule. Examples of such 
documents/analyses may include, but not be limited to: 

• cost or cost savings summary tables addressing impacts of one or more of 
the regulatory improvement areas; 

• briefing packages; 
• fact sheets, flow charts, or presentation graphics; 

The need for and number of such documents is uncertain at the time of this work 
assignment. The WAM will provide a Technical Directive (TD) designed to clarify the 
need and scope of such document(s), as necessary. The contractor shall budget for 
approximately three (3) TDs under this Task. 

Deliverable(s) and Schedule: 

DELIVERABLES DUE DATES 
Draft: Five (5) Agency working 

Development of quick-turnaround support 
days from contractor receipt of 

documents and analyses related to the rule: 
TD, and all supporting 
information. 

To be defined in each TD (e.g., briefing 
Final: Five (5) Agency working 

package, fact sheet) 
days from contractor receipt of 
all written W AM comments on 
the draft. 

Task 3: Respond to RIA Comments 

Under this task the contractor shall assist EPA in responding to EPA, OMB, and Inter­
agency comments on the RIA. Work under this task may involve producing briefing 
materials and one pagers containing comment responses. It may also include making 
revisions and additions to the RIA document as needed. Specific work to be done under 
this task shall be provided to the contractor by a W AM technical directive (TD). The RIA 
revisions produced by the contractor shall meet the following standards: 

• All final deliverables and documents prepared under this Task shall be clear, 
concise, well organized, properly referenced, and complete; 

• All final documents presented under this task shall be technically accurate, 
defensible, free of errors, and editorially correct (e.g., free of typographic and 
grammatical errors); 



• All written materials prepared for use by the public shall follow the "Plain English" 
style of writing unless specifically stated otherwise in the task order; and, 

• All materials presented under this task shall be delivered according to EPA­
specified delivery schedules. 

Deliverable(s) and Schedule: 

DELIVERABLES DUE DATES 

Draft Revisions: Timelines for completion will 

Revisions 
be specified in a W AM TD. 

Final Revisions: Timelines for completion will 
be specified in a W AM TD. 

Task 4: Produce Final RIA Document 

Under this task the contractor shall provide review and final versions of the RIA to submit 
to the FAR review process for the final rule, to the OMB review of the final rule, to the 
docket and federal register notice for the final rule, and to any other review or exposition 
of the final rule that may occur. Specific work to be done under this task shall be outlined 
in a W AM technical directive. The RIA produced by the contractor shall meet the 
following standards: 

• All final deliverables and documents prepared under this Task shall be clear, 
concise, well organized, properly referenced, and complete; 

• All final documents presented under this task shall be technically accurate, 
defensible, free of errors, and editorially correct (e.g., free of typographic and 
grammatical errors); 

• All written materials prepared for use by the public shall follow the "Plain English" 
style of writing unless specifically stated otherwise in the task order; and, 

• All materials presented under this task shall be delivered according to EPA­
specified delivery schedules. 



Deliverable(s) and Schedule: 

The deliverables for this task shall consist of the draft and final versions of the RIA 
document. 

DELIVERABLES DUE DATES 

RIA Document: Due dates under this task shall 
RIA Document be provided to the contractor in a W AM 

technical directive. 



WORK ASSIGNMENT ADDITIONAL REQUIREMENTS 
OFFICE OF RESOURCE CONSERVATION AND RECOVERY 

The following additional terms and conditions are requirements of this task order: 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technical Direction, the WAM will provide Technical Direction during 
performance of this Work Assignment. Technical direction includes: 

!.Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in 
details; completes the general description of work; shifts emphasis among work areas or 
tasks; and 
2.Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The WAM does not have the authority to issue 
Technical Direction which: 

1. Requires additional work outside the scope of the contract or Work Assignment; 
2. Constitutes a change as defined in the "Changes" clause; 
3. Causes an increase or decrease in the estimated cost of the contract or Work Assignment; 
4. Alters the period of performance of the contract or Work Assignment; or 
5. Changes any of the other express terms or conditions of the contract or Work Assignment. 

Technical Direction will be issued in writing by theW AM, or confirmed by theW AM in writing within five (5) calendar 
days after oral issuance, if oral instruction provided. 

QUALITY ASSURANCE 

Performance under this Work Assignment requires the contractor to prepare a Quality Assurance Project Plan (QAPP) to 
be included as part of the Work Assignment. The contractor shall submit a QAPP with its Work Plan in accordance with 
EPA Requirements for Quality Assurance Project Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/gs­
docs/r5-final.pdf. The contractor's QAPP must be approved by the WAM and Quality Assurance Manager before Work 
Plan approval. Following approval of the contractor's QAPP, the contractor shall perform all tasks under this Work 
Assignment in accordance with the quality standards established in the QAPP. 

SURVEY MANAGEMENT 

Performance under this Work Assignment may require the contractor to create statistical surveys, perform data collection, 
use questionnaires, or perform statistical analysis of survey data. The contractor shall perform these tasks in accordance 
with the EPA Survey Management Handbook found here: http://www.epa.gov/oamcincl/0710295/attach12.pdf. 

COMMUNICATIONS PRODUCTS 

Performance under this Work Assignment may require the contractor to develop deliverables that are considered by EPA 
to be "Communications Products." If relevant, the contractor shall develop Communications Products in accordance with 
EPA's Policy and Implementation Guide for Communications Product Development and Approval found here: 
http://www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products require the use of EPA 
graphics, logos, or other identifiable materials, the Communications Products are further subject to the standards in EPA's 
Visual and Product Standards Graphics Manual found here: http://wedcor.cor.epa.gov/pages/TIM/Visualldentity-6-19-
07.pdf. 
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United States Environmental Protection Agency 
Work Assignment Number 

4-17 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 eManifest Second Year Ru1emaki 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

The purpose of this amendment is to approve the contractor's work plan/cost estimate dated 5/23/2016 with 

an LOE of 422 hours and $43,4 42 . 73l(b)(4) lcostl(b)(4) lfee). The contractor cannot go over the 

approved ceiling without the authorization from the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2017 
This Action: 422 

Total: 422 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number: 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-19 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 04/30/2016 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 Historical comparison CERCLA 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

This is to initiate WA 4-19 entitled " Hi storical comparison CERCLA". Bill Kline is appointed the work 

assignment manager (WAM)and Michael Pease is appointed the alt. WAM.The statement of work is attached. The 

contractor shall submit a work plan and cost estimate. Also, the contractor is not authorize to incur cost 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2016 To 04/29/2017 
This Action: 0 

Total: 0 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number: 540-341-3631 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
EPA Contract No. EP-W-12-013 

Work Assignment No. 4-19 

Title: Provide Analytical Support for Justifying Applicability of CERCLA 1 08(b) Financial 
Assurance Requirements to Hard Rock Mining and Processing Facilities 

EPA Work Assignment Manager: William Kline 

EPA Alternative W AM: 

Background 

Office of Resource Conservation and Recovery (5303P) 
Email: kline.bill@epa.gov 
Phone: (540) 341-3631 
Fax: (540) 349-9181 

Michael Pease 
Office of Resource Conservation and Recovery (5303P) 
Email: pease.michael@ epa.gov 
Phone: (703) 308-0008 

The Office of Resource Conservation and Recovery (ORCR) is developing a proposed rule to 
apply financial assurance requirements for hard rock mining and processing facilities. A 
proposed rule for the hard rock mining and mineral processing industry is currently scheduled for 
publication in December 2016. The authorizing statue specifies that facilities establish and 
maintain evidence of financial responsibility "consistent with the degree and duration of risk 
associated with production, transportation, treatment, storage or disposal of hazardous 
substances." Section 1 08(b) of CERCLA establishes regulatory authority with respect to 
financial responsibility requirements to compel classes of facilities to establish and maintain 
evidence of financial responsibility consistent with the degree and duration of risk associated 
with the production, transportation, treatment, storage, and disposal of hazardous substances. On 
July 28, 2009 (74 FR 37213), EPA identified hardrock mining facilities (i.e., extraction, 
beneficiation, and processing of ores and nonmetallic minerals) as the initial classes of facilities 
that will be subject to financial assurance requirements under CERCLA 1 08(b ). As part of the 
ongoing effort to justify EPA applying financial assurance regulations to currently operating 
facilities within identified commodities and likewise excluding certain subsets of the hard rock 
mining and processing universe, EPA needs to better understand the releases and risks posed by 
these facilities. 

Task 1. Prepare Work Plan and Budget 
Within 20 calendar days of the receipt of this work assignment, the Contractor shall deliver a 
work plan. The work plan shall include: a description of the technical approach; the planned 
level of effort for each task by professional level; project organization; work assignment cost 
estimates for direct labor, other direct costs, and as otherwise required by the contract; and a 
schedule for significant milestones for deliverables. Project staffing should emphasize the rapid 
and accurate completion of the tasks in an efficient manner. In preparing the Work Plan, the 
contractor shall take into account the work prepared under previous applicable work 
assignments. Prior to initiating the Work Plan, the contractor shall have a teleconference with the 
EPA W AM to arrange obtaining these documents from EPA and address any questions or 
clarifications needed for preparing the work plan. The Contractor shall maintain at least weekly 
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communication with the EPA Work Assignment Manager, by phone and/or e-mail, to discuss the 
status of work under this work assignment. In addition, the Contractor shall prepare and deliver 
a monthly technical and financial progress report in conformance with the requirements of the 
contract. 

Deliverables Due Date 
Work Plan Within 20 days of effective date of work assignment 
Progress Reports Monthly 

Task 2: Continue to Refine and Finalize Comprehensive Report 

Under previous Work Assignments 2-19 and 3-19, the contractor developed a draft 
comprehensive report that addresses the extent to which releases of CERCLA hazardous 
substances continue to occur at hard rock mining and processing facilities despite the 
implementation of Federal and State environmental regulatory programs and current 
mining/processing practices. EPA is continuing to have successive reviews of this draft report 
by HQ and Regional staff prior to finalizing it for subsequent submittal to the public docket for 
the proposed rulemaking. The contractor shall prepare up to three (3) re-drafts of this report, 
addressing comments provided by the EPA W AM. 

Because this report will be part of the official public docket for the proposed rulemaking and 
likely will be referenced within the preamble, EPA also anticipates that additional comments 
pertaining specifically to this report will be submitted by the general public as well as 
representatives of the hard rock mining and processing industry. The contractor shall prepare up 
to three (3) re-drafts of this report, post-proposal, addressing comments provided by the EPA 
WAM. 

Deliverables Due Date 
Draft Comprehensive Report (up to 3 re-drafts) for Within 20 days of receiving comments 
Proposed Rule Docket fromEPA WAM 
Final Comprehensive Report for Proposed Rule Within 15 days ofEPA WAM approval 
Docket of draft comprehensive report 
Post-Proposal Draft Revised Comprehensive Report Within 90 days of receiving comments 
(up to 3 re-drafts) fromEPA WAM 
Post-Proposal Final Revised Comprehensive Report Within 20 days of EPA W AM approval 

of draft revised comprehensive report 

Task 3: Obtain Further Evidence and Documentation to Substantiate Not Including 
Certain Classes of the Regulated Universe. 

Using the initial overviews concerning small mines, placers, and exploration mines previously 
developed under W A 3-14, the contractor shall obtain additional evidence, address comments 
provided by the EPA W AM, and develop revised overviews for each of these three classes of 
facilities. These reports must have sufficient detail and accuracy to support EPA's justification 
not including these classes in the upcoming proposed financial assurance requirements for hard 
rock mining and processing facilities. 
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Deliverables Due Date 
Draft Write-up for Small Mines Within 30 days of receiving comments from EPA WAM 
Final Write-up for Small Mines Within l 0 days of EPA W AM approval of draft write-up 
Draft Write-up for Placers Within 30 days of receiving comments from EPA WAM 
Final Write-up for Placers Within l 0 days of EPA W AM approval of draft write-up 
Draft Write-up for Exploration Mines Within 30 days of receiving comments from EPA WAM 
Final Write-up for Exploration Mines Within l 0 days of EPA W AM approval of draft write-up 

Task 4. Provide Analytical Support in Evaluating the Applicability of CERCLA 108(b) 
Financial Assurance Requirements to Certain Classes of Hardrock Mining and Processing 
Facilities 

The contractor shall assist EPA in analyzing the releases of CERCLA hazardous substances by 
facilities in classes possibly being considered for coverage under the CERCLA 108(b) financial 
assurance requirements. Potential examples of these classes are brine extraction and 
highway/road borrow pits. EPA may need this analytical support to further refine the classes of 
facilities that should be subject to the CERCLA 1 08(b) financial assurance requirements and 
included in the regulations applicable to hardrock mining and processing. The contractor shall 
develop a draft overview for the subject class that substantiates the inclusion of, or conversely, 
not including the subject class of facilities in the CERCLA 1 08(b) regulation applicable to 
hardrock mining and processing facilities. As needed, the EPA W AM will issue a technical 
directive for these analytical support efforts. The contractor shall set aside 200 hours for this 
task. 

Deliverables and Schedule 
The Contractor shall provide an electronic file for each deliverable. The Contractor shall deliver 
electronic files in Word (or other approved formats when specified). 

EPA anticipates that the final deliverables from Tasks 2, 3, and 4 will be made part of the 
rulemaking docket for the upcoming proposed rule regarding CERCLA 1 08(b) Financial 
Assurance for hard rock mining and processing facilities. As such, these deliverables must be of 
sufficient detail, organized, and properly documented, for potential submission to the public 
docket in support of the rulemaking. All aspects of data collection, processing, quality control, 
and reporting procedures shall be conducted and documented in accordance with industry­
accepted guidelines and in accordance with ORCR's Quality Management Plan and EPA's 
Quality Manual for Environmental Programs (http://www.epa.gov/quality). The contractor will 
properly cite the environmental data used. No CBI data will be accessed or used. See also EPA 
Website: http://www.epa.gov/quality/qa docs.html. When preparing documents that cite others' 
work as technical references, the contractor shall supply electronic versions of each technical 
reference cited, except when the reference consists of an online database (in which case the 
contractor shall supply a URL together with the date the data were accessed, and a description of 
any query language used). 
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United States Environmental Protection Agency 
Work Assignment Number 

4-19 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 Hardrock Mining CERCLA 108 (b) 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

The purpose of this amendment is to approve the contractor's work plan/cost estimate dated 05/18/2016 with 

LOE of 495 hours and $59, 916.22l(b)(4) lcostl(b)(4) lfee). However, the contractor will not go over 

a $35,000 ceiling unless approved by the contracting officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2017 
This Action: 495 

Total: 495 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number: 540-341-3631 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-19 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2016 To 04/29/2017 Title of Work Assignment/SF Site Name 
EP-W-12-013 Base Option Period Number 4 Hardrock Mining 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

The purpose of this amendment is to REMOVE the previous amendment 1 ceiling of $35,000. The approval of the 
contractor's work ~lan/cost estimate dated 05/18/2016 with a level of effort of 495 hours and 
$59, 916.d(b}(4} lcostl(b)(4) lfee) remains. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 495 
04/30/2016 To 04/29/2017 

This Action: 0 

Total: 495 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number: 540-341-3631 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-19 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 10/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 Financial Assurance CERCLA 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
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Statement of Work 
EPA Contract No. EP-W-12-013 

Work Assignment No. 4-19 
Amendment No. 3 

Title: Provide Analytical Support for Justifying Applicability of CERCLA l08(b) Financial Assurance 
Requirements to Hardrock Mining and Mineral Processing Facilities 

EPA Work Assignment Manager: William Kline 

EPA Alternative W AM: 

Background 

Office of Resource Conservation and Recovery (5303P) 
Email: kline.bill@epa.gov 
Phone: (540) 341-3631 
Fax: (540) 349-9181 

Michael Pease 
Office of Resource Conservation and Recovery (5303P) 
Email: pease.michael @epa.gov 
Phone: (703) 308-0008 

The Office of Resource Conservation and Recovery (ORCR) is developing a rule to apply CERCLA 
108(b) financial assurance requirements for hardrock mining and mineral processing facilities. A 
proposed rule for these requirements was signed on December 1, 2016 and subsequently published in the 
Federal Register on January 11, 2017. The public comment period for this proposed rule has been 
extended to July 11,2017. EPA is now working towards the court ordered deadline for signature on the 
final rulemaking by December 1, 2017. EPA anticipates receiving a large number of public comments in 
response to the proposed rule, including mining companies/facilities, mining trade associations, 
environmental groups, Federal and State and regulatory agencies, and private citizens. EPA anticipates 
that commenters will claim additional justification is necessary to demonstrate the need for a CERCLA 
1 08(b) financial assurance for hardrock mining facilities (hard rock mines and mineral processing 
facilities). EPA will need an intensive and efficient effort in order to meet this tight schedule. In order to 
meet this court-ordered deadline, it is imperative to get a jump start on developing responses to comments 
rather than waiting until the end of the public comment period in mid-July. The purpose of this 
amendment is to obtain contractor technical support to assist EPA in its task of addressing the public 
comments that provide additional information about releases of hazardous substances from hardrock 
mining and mineral processing facilities and/or dispute information about releases as used by EPA in 
developing the proposed rule. As such, EPA is amending this work assignment to add two tasks - Tasks 
5 and 6. 

Prepare Work Plan and Budget 
Within 20 calendar days of the receipt of this work assignment, the Contractor shall deliver a work plan. 
The work plan shall include: a description of the technical approach, including a characterization of the 
data sources and methods the contractor intends to use to identify the info; the planned level of effort for 
each task by professional level; project organization; work assignment cost estimates for direct labor, 
other direct costs, and as otherwise required by the contract; and a schedule for significant milestones for 
deliverables. Project staffing should emphasize the rapid and accurate completion of the tasks in an 
efficient manner. In preparing the Work Plan, the contractor shall take into account the work prepared 
under previous applicable work assignments. Prior to initiating the Work Plan, the contractor shall have a 
teleconference with the EPA W AM to arrange obtaining these documents from EPA and address any 
questions or clarifications needed for preparing the work plan. The Contractor shall maintain at least 
weekly communication with the EPA Work Assignment Manager, by phone and/or e-mail, to discuss the 
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status of work under this work assignment. In addition, the Contractor shall prepare and deliver a 
monthly technical and financial progress report in conformance with the requirements of the contract. 

Task 5. Provide Analytical Support to Assist EPA in Developing A Response to Comments 
Document 
In order to meet the December 1, 2017 court-ordered deadline, it is imperative that EPA gets a jump start 
on developing responses to comments (already submitted/anticipated) rather than waiting until the end of 
the public comment period in mid-July. As such, the contractor shall: 

A. Develop a List of Comments for Which to Develop a Draft Response 
The contractor shall provide technical support to assist EPA in its task of addressing the public comments 
that provide additional information about releases of hazardous substances from hardrock mining and 
mineral processing facilities and/or dispute information about releases as used by EPA in developing the 
proposed rule. EPA anticipates that the more applicable comments will be linked to the preamble 
discussion Continued Risk at Hardrock Mining Facilities (see 82 FR 3470-3480), along with the 
supporting documentation cited in this preamble discussion, in particular, the Comprehensive Report: An 
Overview of Practices at Hardrock Mining and Mineral ProcessingFacilities and Related Releases of 
CERCLA Hazardous Substances, developed by lEe under this work assignment and 2) the Releases from 
Hardrock Mining Facilities document initially prepared by Jim Kuipers (subsequently amended by EPA 
HQ/Regional staff) will likely inspire numerous public comments. EPA anticipates that the primary focus 
of public comments will be: 1) the extent to which releases of CERCLA hazardous substances continue to 
occur at hardrock mining and mineral processing facilities, 2) the effect of the implementation of Federal 
and State environmental regulatory programs and 3) the extent to which current hardrock mining/mineral 
processing practices have changed. 

The contractor shall assist EPA in analyzing the comment(s) received, using early comments provided by 
the EPA W AM, supplemented with comment summaries that will be developed by another contractor 
under a separate contract. lEe shall identify and submit to the EPA W AM an initial list of comments to 
be addressed. The contractor shall maintain, through the end of the public comment period, an ongoing 
list of comments needing a response. 

B. Identify Information/Justification Needed to Support the Draft Response 
Upon receiving EPA approval of the comments to be addressed, the contractor shall identify the 
applicable information/data already in-hand available for addressing each of the public comments and, if 
necessary, make recommendations to EPA about additional evidence and documentation that should be 
obtained to further substantiate and/or justify a response. Upon approval by the EPA WAM, the 
contractor shall proceed to obtain or otherwise develop the additional evidence and documentation 
needed. 

The longer term implications of releases at hardrock mining and mineral processing facilities is one of the 
topics that EPA anticipates will be raised in public comments and that likely will require the development 
of additional evidence and documentation. EPA needs to better understand the timeframe and likelihood 
of releases at hardrock mining and mineral processing facilities over the long-term. The contractor shall 
develop a write-up that addresses the long-term risks posed by releases of CERCLA hazardous substances 
at hardrock mining and mineral mineral processing facilities, taking into consideration, at a minimum the 
following: 

1. The size of mines and the volume of mined ore, along with the resultant large volume of wastes, 
posing complex management issues due to the extensive size of open pits/pit lakes, tailing storage 
ponds, and waste rock piles. 

2. The prediction of and methods available to prevent releases of hazardous substances. A common 
thread of uncertainty for these units is the accuracy of predictions concerning discharges to 
groundwater, formation and discharges of acid drainage, seepage of leachate and other mine 
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influenced water, pit lake chemistry, estimating the long-term geochemical behavior of mined 
materials, and sufficiency of monitoring data. 

3. Sources within hardrock mines and mineral processing facilities that raise concern about releases 
including: 
• Exposure of ore material, e.g., in open pits, over very extensive areas to the effects of 

weathering and precipitation, resulting in groundwater contamination or surface water 
contamination, 

• Formation of pit lakes resulting in potential adverse water quality and subsequent 
groundwater contamination or surface water contamination, 

• Dissolution of contaminants in water flowing into or through underground mines, 
• Dissolution of contaminants in waste rock piles from precipitation runoff or from seepage, 

resulting in groundwater and surface water contamination, 
• Seepage from lined or unlined units e.g., tailing storage impoundments and leach operations, 

resulting in groundwater and surface water contamination. 
• Impacts of climatic and seasonal variability in concentrations and flow 

4. The timeframe in which the onset of impacts from these sources may evolve and even be 
detected. 

This report must have sufficient detail and accuracy to support EPA's concern about these releases in 
further justifying the need for CERCLA 1 08(b) financial assurance requirements at hardrock mining and 
mineral processing facilities. 

C. Prepare the Draft Responses 

The contractor shall develop and submit to the EPA W AM a draft response to each of the comments 
identified to be addressed. In the interest of expediting review and approval of a response to comment, 
the contractor shall submit each draft response, as completed - rather than waiting until all draft responses 
to comments have been completed. The contractor shall assume that each draft response to comment 
might require up to three (3) re-drafts, to accommodate revisions provided by the EPA W AM, EPA 
management, and EPA attorneys. 

D. Compile a Responses to Comments Document 
Upon approval of the draft responses to comments, the contractor shall develop and submit to the EPA 
W AM a draft Response to Comments document. Upon approval of the draft Response to Comments 
document by the EPA W AM, the contractor shall revise the document, as needed, and submit a final 
Response to Comments document to the EPA W AM. 

Task 6. Provide Analytical Support to Assist EPA in Developing Additional Information 
Pertinent to Costs Associated with Cleanups at Hardrock Mining Facilities 

EPA needs to identify additional information related to the amounts of financial assurance in place at 
these facilities, the anticipated costs of cleanups, the nature of releases that occurred and other factual 
risk-informing data- to further demonstrate and justify the need for CERCLA 1 08(b) financial assurance 
at hardrock mining and mineral processing facilities. As part of evaluating the need for the rule, the 
Agency has identified recent damage cases at operating or recently-operating hardrock mines and 
currently is doing preliminary work on identifying information pertaining to the cleanup, including 
existing financial assurance, type of and costs of the cleanup. EPA is focusing on readily available 
information from the Comprehensive Report (developed by lEe), Releases from Hardrock Mining 
Facilities documents (prepared by Jim Kuipers, and supplemented with additional info from EPA 
Regional staff), and other in-house data sources (e.g., IFMS). However, EPA needs contractor support to 
fill information gaps. As such, the contractor shall: 
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A. Identify Supplemental Information about Clean-up of Releases at Currently 
Operating or Recently Operating Hardrock Mining Facilities 

The contractor shall review information about the clean-up of releases at approximately twelve (12) 
hardrock mining facilities, collected to date by EPA (as provided by the W AM), possibly including the 
following facilities: 

• Barite Hill, South Carolina 

• Beal Mountain, Montana 

• Brewer Gold, South Carolina 

• Cimarron Mine, New Mexico 

• Formosa Mine, Oregon 

• Gilt Edge, South Dakota 

• Kendall Mine, Montana 

• Mississippi Phosphate, Mississippi 

• Silver Mountain Mine, Washington 

• Summitville Mine, Colorado 

• Zortman-Landusky, Montana 

As a starting point, EPA used the following example format for displaying the pertinent information for 
each facility: 

Site Barite Hill, SC 
Years of Operation 1989-1994 
Anticipated cost of Cleanup Total cost unclear. However, as of 2011, EPA has spent 

$6.5M['l 

Type of cleanup <e.g., CERCLA removal or remedial, FLMA response, federal 
CW A enforcement, State permit enforcement, etc.> 

Date of cleanup 2007 -present 
Was cleanup due to historic 
operations or modern operations? 
Amount of Bonding Unclear- Operator conducted mine reclamation activities from 

1995 until bankruptcy in 1999 
How Remaining Liability is being EPA has taken removal actions and EPA-led cleanup is 
Addressed underway. Listed to NPL 2009 
How much is Left 
Unaddressed/Remains as Liability 
Other Important Information Operator went bankrupt in 1999. After closure, the 10 acre pit 

filled with water containing up to 60 million gallons of highly 
acidic water with high dissolved metals content. Furthermore, 
250,000 cubic yards of acid-producing waste rock was left 
exposed. 

References 

Because some of this information was derived from older CERCUS expenditure data/web searches, the 
contractor shall ensure that all information ultimately used and presented in reports is the most current 
available. 

[IJ IFMS data in HRC spreadsheet. 
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Taking into account the information already assembled and provided by EPA, the contractor shall further 
consider the information previously gathered for developing the Comprehensive Report and the Releases 
at Hardrock Mining Facilities document, for identifying additional damage cases. The contractor shall 
identify and collect additional publically available information related to the amounts of financial 
assurance in place at these facilities, the anticipated costs of cleanups (including EPA, state, and BLM 
expenditures), the nature of releases that occurred and other factual risk-informing data. If feasible, EPA 
needs to obtain anticipated costs and financial assurance information about cleanups - for which data was 
not available from EPA sources. The contractor shall first prepare an up-front summary of potentially 
available data sources, as well as obstacles and limitations that may impede their success regarding this 
effort. 

The contractor shall develop a draft list of clean-ups at hardrock mining facilities for which sufficient 
information is readily available/obtainable for further analyses. For budgeting purposes, the contractor 
shall assume the collection, review, and analyses of information for up to thirty (30) clean-ups. Upon 
receiving approval of the list of clean-ups to be used, the contractor shall proceed, as needed, to gather the 
required information. 

B. Analyze Information and Develop Summary Report 

The contractor shall analyze the information gathered to determine the conclusions that can be reached 
regarding the availability and adequacy of financial assurance at hardrock mining facilities, the extent to 
which taxpayers have been burdened with cleanup costs, and the extent to which environmental liabilities 
have been/remain to be addressed, taking into consideration, for example: 

• there was no money, and Superfund or a state or other federal cleanup program had to fund 
cleanup activities 

• there was inadequate money, and Superfund or a state or other federal cleanup program had to 
fund cleanup activities 

• there was no money, no alternative source of funds has been identified, and liability remains, or 
• there was inadequate money, no alternative source of funds has been identified, and liability 

remains. 

The contractor shall develop draft and final summary reports that provide sufficient detail and accuracy to 
support EPA's concern about these releases in further justifying the need for CERCLA l08(b) financial 
assurance requirements at hardrock mining and mineral processing facilities, suitable for inclusion in the 
final rulemaking docket. 

Deliverables and Schedule 
The Contractor shall provide an electronic file for each deliverable. The Contractor shall deliver 
electronic files in Word (or other approved formats when specified). 

EPA anticipates these responses may be incorporated into the official public docket for the final 
rulemaking and also likely will be referenced within the preamble for the upcoming final rule regarding 
CERCLA 1 08(b) Financial Assurance for hardrock mining and mineral processing facilities. As such, 
these deliverables must be of sufficient detail, organized, and properly documented, for potential 
submission to the public docket in support of the rulemaking. All aspects of data collection, processing, 
quality control, and reporting procedures shall be conducted and documented in accordance with industry­
accepted guidelines and in accordance with ORCR' s Quality Management Plan and EPA's Quality 
Manual for Environmental Programs (http://www.epa.gov/quality). No CBI data will be accessed or 
used. See also EPA Website: http://www.epa.gov/quality/qa docs.html. When preparing documents that 
cite others' work as technical references, the contractor shall supply electronic versions of each technical 
reference cited, except when the reference consists of an online database (in which case the contractor 
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shall supply a URL together with the date the data were accessed, and a description of any query language 
used). 

Deliverables Due Date 
Work Plan Within 20 days of effective date of work 

assignment 
Task 5A: Develop an Initial List of Comments for Within 5 days of approval of Work Plan 
Which to Develop a Draft Response 
Task 5A: Recommendations about additional Within l 0 days of approval of Work Plan 
evidence and documentation needed 
Task 5B: Obtain, as needed, additional evidence Within 14 days of receiving approval from EPA 
and documentation WAM 
Task 5B: Draft write-up that addresses long-term Within 21 days of approval of from EPA W AM 
releases 
Task 5B: Final write-up that addresses long-term Within 10 days of receiving comments from 
releases EPA W AM on draft write-up 
Task 5C: Prepare individual draft Responses to Within l 0 days of obtaining additional evidence 
Comments and documentation 
Task 5D: Develop draft Response to Comments Within 14 days of receiving approval of draft 
document Responses from EPA W AM 
Task 5D: Develop final Response to Comments Within l 0 days of EPA W AM approval of draft 
document Response to Comments document 
Task 6A: Develop an Initial List of Cleanups to Within 10 days of approval of the Work Plan 
Analyze 
Task 6A: Obtain, as needed, additional information Within l 0 days of receiving EPA W AM 

approval of list of cleanups 
Task 6B: Draft Summary Report Within 45 days of approval of the Work Plan 
Task 6B: Final Summary Report Within 10 days of receiving comments from 

EPA W AM on the draft Summary Report 
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CONTRACT NO. 

Work Assignment No. 

Work Assignment 
Manager: 

TITLE: 

OBJECTIVE 

Statement of Work 

EPW -12-013 

WA-4- 23 

Robert Lausch 
Office of Resource Conservation and Recovery 
MC 5304P 
1200 Pennsylvania Ave, NW 
Washington, DC 20460 
Phone: (703) 603-0721 

Comment Response Support 

This Statement of Work (SOW) outlines tasks to be performed by Industrial Economics, Incorporated (lEe or 
contractor) in providing continued support to the U.S. Environmental Protection Agency (EPA or Agency) as part 
of the Agency's response to comments on the Hazardous Waste Generator Improvement Rule and Hazardous 
Waste Pharmaceuticals Rule. This reflects a continuation of work that began under WA 3-23 in option year #3. 

BACKGROUND 

These rules are discussed in EPA's Semiannual Regulatory Agenda, which can be accessed at 
http:/ /www2.epa. gov /laws-regulations/regulatory -agendas-and -regulatory -plans by searching the Regulation 
Identifier Number (RIN) 

• Hazardous Waste Pharmaceuticals Rule (RIN 2050-AG39) 
• Hazardous Waste Generator Improvement Rule (RIN 2050-AG70) 

Both the Generator Improvements Rule and Pharmaceuticals Rule were proposed in the Federal Register on 
September 25, 2015 and public comment periods for each ended on December 24, 2015. All comments have been 
received by EPA. 

As part of previous support to EPA, lEe uploaded all comments to a database for the purpose of 
sorting/organizing comments by topic and preparing reports/summaries in order to enable EPA to better evaluate 
and respond to comments. The organizing/sorting and report/summary preparation processes consisted of 
utilizing software (CommentWorks®) selected by lEe to accomplish this objective. lEe has already submitted 
comment issue reports for both rules, as well as four comment summaries for the Generator Improvements rule. 

lEe support shall entail providing continued assistance in organizing/sorting comments and preparing 
reports/summaries. EPA has already provided input to IEC regarding particular types of summaries to be 
prepared (e.g., length, level of detail, identification of major issues, particular commenters), as well as the 
approach for organizing comments (e.g., by stakeholder), and the EPA W A manager (W AM) will provide further 
input, as necessary, throughout the period of performance of this WA, which ends on April29, 2017. 

For the purposes of this W A, EPA is estimating that three comment summaries will be required for the Generator 
Improvements rule and two comment summaries will be required for the Pharmaceuticals rule, as well as a 
response to comment document for the Generator Improvements rule. 



TASKS 

1. Kickoff Meeting and Work Plan Development/Management 

Prior to preparing the work plan (WP) or initiating any other task, lEe shall participate in a kickoff meeting with 
the EPA W AM to discuss current status, relative priorities and the nature/extent of remaining work to be 
performed in terms of providing comment response support for the aforementioned rules. The kickoff meeting 
will be held via teleconference call and shall occur within one week after receipt of the W A. 

lEe shall prepare a draft summary of the kickoff meeting, submit this summary for the W AM to review and 
comment and, as necessary, incorporate comments provided by the WAM into a final kickoff meeting summary. 
The kickoff meeting summary shall include a plan of action for implementing this W A, taking these rules into 
account separately [Task IA]. 

lEe shall also prepare and submit for review a WP, staffing plan, and budget based on information presented in 
this SOW and discussions during the kickoff meeting. lEe shall incorporate comments provided by the W AM into 
a final WP [Task IB]. 

The WP shall lay out cost and labor hour estimates by task. In staffing this work, the contractor shall include 
personnel with experience in the review and analysis of public comments associated with proposed rulemaking. 
The contractor will also conduct general management activities under this task. These activities shall include 
such efforts as project financial administration, periodic participation in conference calls and/or meeting with the 
EPA W AM, preparation of monthly progress reports, contract administration and management efforts. The 
contractor shall also provide updates on the status of each task to the EPA W AM via telephone conversations at a 
frequency to be determined by the W AM. 

In addition to the other requirements for the WP, approval of the WP for this assignment will be contingent upon 
the contractor's providing the basis for how Contract Management Costs will be calculated and reflected on each 
month's invoice. 

Because the types of "data" involved in this SOW relate to organization of public comments, preparation of 
summaries, creation of associated reports and maintenance of a database, it is anticipated that quality assurance 
(QA) activities will not be extensive. As necessary, lEe shall briefly indicate in the WP how QA will be applied 
and include a brief (e.g., one paragraph or less) summary of QA activities in the monthly progress/invoice reports 
submitted to the W AM for this W A. 

2. Comment Sorting/Organization and Summaries 

The contractor shall continue to provide technical support in organizing public comments received on each of the 
aforementioned proposed rules. For the purposes of this WA, EPA assumes that CommentWorks® software 
will continue to be used, as necessary, to organize/sort comments and to generate reports/summaries. As such, 
EPA does not intend for lEe to establish a new database for this WA and will not take ownership of this 
database. 

This database shall continue to possess functionality to accomplish the following relevant tasks: 

• Bracket and assign sections of comments by issue, including incorporating EPA re-bracketing requests. 
• Create comment summaries and responses by issue outline section. 
• Create reports that show comments, summaries, and responses by issue outline section. 
• Create a Response to Comment document that includes all comments, summaries, and responses for this 

rulemaking. 

Such support includes providing set-up (as necessary), hosting and maintenance for up to seven 
CommentWorks® users from EPA [Task 2A] and assisting EPA users with basic technical support (e.g., 
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passwords, questions on system functionality and use) [Task 2B]. It is anticipated that EPA will require access to 
this database at least until September 30, 2016, although the necessity of extending this time frame until the end 
of the period of performance will be discussed at the kickoff meeting. lEe will not respond to comments directly 
unless assistance is requested by the rule writing team and, only then, based on technical direction provided by 
EPA's WAM. 

3. Additional Meetings 

It is anticipated that all communications can be accomplished remotely through telephone calls, teleconference 
calls and e-mails; therefore, no travel-related costs are included as part of this W A. If the EPA WAM determines 
that it is necessary to more formally document communications, theW AM will develop a meeting agenda in 
consultation with lEe, after which lEe shall prepare a draft meeting summary, submit the summary for EPA 
review/comment and, as necessary, incorporate comments provided by the WAM into a final meeting summary. 
This W A allows for lEe preparation of up to two such meeting summaries. 

SCHEDULE OF DELIVERABLES 

Deliverable Due Date 

Kickoff Meeting Summary [Task 1A] 
Draft within five days after kickoff meeting and final 
within five days after receipt of EPA comments 

Work Plan and Related Planning Documents [Task 1B] 
Draft within 20 days of receipt of the W A and final 
within ten days after receipt of EPA comments 

Provide access to database for EPA staff [Task 2A] 
Within ten days after kickoff meeting (for staff who 
don't already have established accounts) 

Technical support for database users [Task 2B] Ongoing 

Additional Meeting Summary [Task 3] 
Draft within five days after kickoff meeting and final 
within five days after receipt of EPA comments 

nn;r~ .~hnll mPnn rnfpmfnr flnv~ 11nlP~~ ntherwise specified by the EPA WAM. 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technical Direction, the EPA WAM will provide Technical Direction 
during performance of this W A. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in details; 
completes the general description of work; shifts emphasis among work areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The EPA WAM does not have the 
authority to issue Technical Direction which: 

( 1) Requires additional work outside the scope of the contract or W A; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or W A; 
( 4) Alters the period of performance of the contract or W A; or 
(5) Changes any of the other express terms or conditions of the contract or W A. 

Technical Direction will be issued in writing (e-mails will be considered acceptable to accomplish this purpose) 
by the EPA WAM or, in the case of oral issuance, confirmed by the WAM in writing within five (5) calendar days 
after oral issuance. 

3 



United States Environmental Protection Agency 
Work Assignment Number 

4-23 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 Comment Response Support 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

The purpose of this amendment is to approve the contractor's work plan/cost estimate dated 06/14/2016 with 

a level of effort of 248 hours and $41, 615.24l(b)(4) lcostl(b)(4) lfee). The contractor is not 

authorized to go over the approved ceilings without the approval from the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2017 
This Action: 248 

Total: 248 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Robert Lausch Branch/Mail Code: 

Phone Number: 215-814-3359 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Jessica Young Branch/Mail Code: 

Phone Number: 703-308-0026 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-23 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2016 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 Comment Response Support 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED All Tasks Identified in Amendment 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

The purpose of this amendment is to request an expedited cost estimate and work plan as it relates to 

attached revised Statement of Work for existing WA 4-23. The Contractor is to submit a revise cost estimate 

and work plan as in response to revised Statement of Work for existing WA 4-23. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 248 
04/30/2016 To 04/29/2017 
This Action: 0 

Total: 248 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Robert Lausch Branch/Mail Code: 

Phone Number: 215-814-3359 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Jessica Young Branch/Mail Code: 

Phone Number: 703-308-0026 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



CONTRACT NO. 

Work Assignment No. 

Work Assignment 
Manager: 

Statement of Work (Addendum) 

EPW -12-013 

WA-4- 23 

Robert Lausch 
Office of Resource Conservation and Recovery 
MC 5304P 
1200 Pennsylvania Ave, NW 
Washington, DC 20460 
Phone: (703) 603-0721 

TITLE: Comment Response Support 

OBJECTIVE 

This Statement of Work (SOW) serves as an addendum to the revised SOW developed by EPA in support of 
amendment #1 to this work assignment (WA), which reflected a reduced level of effort limited entirely to the 
proposed Hazardous Waste Generator Improvements Rule (RIN 2050-AG70). Industrial Economics, Incorporated 
(lEe) developed a revised work plan and budget based on EPA's revised SOW. EPA approved IEC' s revised 
work plan and cost estimate and issued amendment #1 on June 16, 2016. The period of performance remains 
unchanged. 

lEe has already completed tasks outlined in the revised work plan approved as part of amendment #1; as such, 
EPA is not requesting any additional support from lEe regarding the Generator Improvements rule. This SOW 
reflects the addition of limited tasks associated with the proposed Hazardous Waste Pharmaceuticals Rule (RIN 
2050-AG39) to be performed by lEe. These tasks are described below. 

WORK TO BE PERFORMED 

The contractor shall continue to provide technical support in organizing public comments received with a 
particular focus on the proposed Hazardous Waste Pharmaceuticals Rule. CommentWorks® software will 
continue to be used in a manner ensuring that this database possesses functionality to accomplish tasks such as 
organizing/sorting comments and generating reports/summaries. Costs associated with maintaining the 
CommentWorks® data base have already been included within IEC's cost estimate, which was approved 
as part of amendment #1. 

lEe has already submitted a comment issue report for the Pharmaceuticals rule that was generated based on all 
comments received before the end of the public comment period (December 24, 2015). Since that time, however, 
EPA has received additional comments that have been added to the rulemaking Docket by the Agency and that 
will need to be addressed in the CommentW orks® data base. These comments are identified in the rulemaking 
Docket by suffixes "-0388" through "-0396," although some of these comments may represent duplicate entries. 

Task 1 (Work Planning/Management) 

It will not be necessary for lEe to participate in a kickoff meeting since the nature/extent of work to be performed 
is focused, limited in scope and well-defined. 

lEe shall prepare and submit for review a revised work plan, staffing plan, and budget based on information 
presented in this SOW. EPA anticipates that sufficient funds exist in this WA to complete work to be performed 
under this addendum to the revised SOW. lEe shall incorporate comments provided by the WAM into a final 
revised work plan. EPA anticipates that, consistent with the approach taken for this SOW, lEe's work plan would 



be structured as an addendum to the existing work plan that focuses on performance of the limited tasks 
described herein- and that the staffing plan and budget would be addressed similarly. 

The types of "data" associated with activities previously undertaken by lEe as part of this W A did not involve 
extensive quality assurance (QA) activities. This will also be the case for the particular tasks identified in this 
addendum to the SOW. As necessary, lEe shall briefly indicate in the revised WP how QA will be applied and 
include a brief (e.g., one paragraph or less) summary of QA activities in the monthly progress/invoice reports 
submitted to the W AM for this W A. 

Task 2 (Comment Sorting/Organization) 

In consultation with EPA's W A manager (W AM), lEe shall first determine the extent to which late comments that 
appear in the rulemaking Docket are duplicate entries. lEe shall identify all duplicate entries to EPA. After 
duplicate entries have been taken into account, lEe shall bracket late comments received on the proposed 
Pharmaceuticals rule and assign sections of comments by issue, including incorporating EPA re-bracketing 
requests into the CommentWorks® data base, such that the Agency will be able to generate comment issue 
reports. All late comments shall be flagged with the prefix "LATE" in CommentWorks®. Finally, lEe shall 
address certain comments in the existing comment issue report that are denoted by the prefix "DRAFT" (i.e., 
"DRAFT 0264," "DRAFT 0278" and "DRAFT 0290") by confirming whether or not these comments are 
duplicates of other comments already included in the rulemaking Docket (i.e., corresponding suffixes "-0231 ," 
"0247" and "-0250"). As necessary, EPA will provide additional clarification in this regard. 

Task 3 (Additional Meetings) 

All communications can be accomplished remotely through telephone calls, teleconference calls and e-mails; 
therefore, no travel-related costs are included as part of this W A. 

SCHEDULE OF DELIVERABLES 

Besides lEe's work planning documents, the two primary deliverables identified in this addendum to the revised 
SOW are associated with completion of the following tasks: (1) bracketing late comments in the rulemaking 
Docket and assigning sections of comments by issue in CommentW arks® and (2) determining the extent to which 
draft-designated comments in CommentWorks® are duplicates of existing comments in the rulemaking Docket. 

Under the existing W A, EPA's access to the Comment Works® data base ends on October 31, 2016. The Agency 
does not want to extend access to CommentWorks® beyond October 3P1

• Therefore, in addition to ensuring 
timely receipt of IEC' s work/staffing plan and budget for EPA approval, it will be necessary for lEe to complete 
these two tasks sufficiently soon thereafter to allow EPA to generate comment issue reports before October 31 51

• 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technical Direction, the EPA WAM will provide Technical Direction 
during performance of this W A. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in details; 
completes the general description of work; shifts emphasis among work areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The EPA WAM does not have the 
authority to issue Technical Direction which: 

( 1) Requires additional work outside the scope of the contract or W A; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or W A; 

2 



( 4) Alters the period of performance of the contract or W A; or 
(5) Changes any of the other express terms or conditions of the contract or W A. 

Technical Direction will be issued in writing (e-mails will be considered acceptable to accomplish this purpose) 
by the EPA WAM or, in the case of oral issuance, confirmed by the WAM in writing within five (5) calendar days 
after oral issuance. 

3 



United States Environmental Protection Agency 
Work Assignment Number 

4-23 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2016 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 Rev. of Hazardous Waste rules 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

This purpose of this amendment is to approves the contractor's work plan submittal and no cost reallocation 

of 48 hours dated 10/14/16. The total level of effort remains 248 hours and Cost/ Fee at $41,615.24. The 

contractor is not authorize to go over the approved ceiling without the approval from the Contracting 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 248 
04/30/2016 To 04/29/2017 
This Action: 0 

Total: 248 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Robert Lausch Branch/Mail Code: 

Phone Number: 215-814-3359 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-23 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000004 

Contract Number I Contract Period 04/30/2016 To 10/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 Revision HW rules 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

This amendment is to cancel/terminate this WA. Totals incurred for this WA are $36, 1Sl.231(b)(4) lcost 
1 (b )(4) ~ee) and 128 LOE hrs. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

04/30/2016 To 10/29/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Robert Lausch Branch/Mail Code: 

Phone Number: 215-814-3359 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Mark He are Branch/Mail Code: 

Phone Number: 202-564-4774 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-25 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 04/30/2016 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 New Bedfor Waste site Cost 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

This initiate WA 4-25 "New Bedford Waste Site Cost". Nadine Thys is appointed the work assignment manager. 

The statement of work is attached. The contractor shall submit a work plan/cost estimate. Also, the 

contractor is not authorize to incur cost until 4/30/2016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2016 To 04/29/2017 
This Action: 0 

Total: 0 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Nadine Thys Branch/Mail Code: 

Phone Number: 617-918-1419 

(Signature) (Date) FAX Number: 617-918-0419 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



CONTRACT NAME: 
CONTRACTOR: 
CONTRACT NO. 

Work Assignment No. 

Contracting Officer 
Representative (COR): 

TITLE: 

BACKGROUND 

ERAS Analytical Support Contract 
Industrial Economics, Incorporated 
EPW -12-013 

WA4-25 

Nadine Thys 
U.S. EPA Region 1 
Office of Site Remediation and Restoration 
Contracts Management Section 
5 Post Office Square, Suite 100 
Boston, MA 02109-3912 
Thys.nadine@epa.gov 
Phone: 617-918-1419 
Fax: 617-918-0419 

Financial Assessment of City of New Bedford Counter 
Settlement Offer(s) and Supporting Ability-to-Pay 
Rationales re: Parker Street Waste Site Cost Recovery 

The Parker Street Waste Site is an approximately 122-acre area redeveloped on and 
centered around a former city-owned landfill located in New Bedford, Bristol County, 
Massachusetts. Several residential and commercial properties were identified with 
elevated levels of polychlorinated biphenyls (PCBs), polycyclic aromatic hydrocarbons 
(P AHs ), and/ or heavy metals in soils at or near the surface, which posed an imminent 
and substantial endangerment to public health. From October 29, 2010 to August 22, 
2012 EPA undertook a removal action to address these risks. 

As the owner of the former landfill, EPA considers the City of New Bedford to be the 
Potentially Responsible Party and is seeking to recover a portion of the funding the 
agency expended in addressing the imminent and substantial endangerment presented by 
the City of New Bedford's former waste dump. 

PURPOSE AND OBJECTIVES 

The purpose of this work assignment is to continue to have access to the services of 
expert financial analysts (e.g. a certified public account experienced in analyzing the 
fiscal vitality of municipalities) in order to review, verify and analyze the financial ability 
of the City of New Bedford to reimburse all or a portion of EPA's waste cleanup costs 
incurred at the Parker Street Waste Site. The contractor shall use, but is not limited to, the 
information provided by the City of New Bedford to EPA. The contractor shall provide 
data/information gathering and analysis that ensures a high quality and defensible 



financial analysis. All aspects of data collection, review and verification shall be 
conducted and documented in accordance with financial industry-accepted guidelines. 

Task 1: Work Plan 

Prepare and submit a Work Plan that includes a detailed description of the tasks 
activities, performance monitoring, and overall management strategy. Typical activities 
involved in preparing the staffing plan include, but are not limited to the following: 

1. A staffing plan that identifies personnel who will work on the work assignment; 
2. A work schedule identifying significant milestones and deliverables; 
3. Quality assurance measures; 
4. A conflict of interest certification; and, 
5. A price proposal for performance of the work required on the work assignment, 
including a breakdown of the price per individual (identified by name) in each labor 
category, along with the cumulative estimated hours for each labor category. 
Other costs -including ODCs - shall be identified in the proposal. 

Task 2: Data and Information Collection, Analysis and Management 

Utilizing a financial expert experienced in analyzing the fiscal vitality of municipalities in 
order to review, verify and analyze the financial ability of the City of New Bedford to 
reimburse all or a portion of EPA's waste cleanup costs incurred at the Site. The 
contractor shall use, but is not limited to, the information provided by the City of New 
Bedford to EPA and provided to the contractor. The contractor shall provide 
data/information gathering and analysis that ensures a high quality and defensible 
financial analysis. All aspects of data collection, review and verification shall be 
conducted and documented in accordance with financial industry-accepted guidelines. All 
documents prepared under this task shall respond to issues identified by EPA during the 
initial planning call and subsequent communications and include supporting references 
and rationale for the recommendations and conclusions given. The contractor shall ensure 
that all draft and final documents display financial accuracy, defensibility, are error-free 
and are editorially correct. 



Task 3: Document Preparation 

All documents prepared under this task shall respond to issues identified by EPA and 
include supporting references and rationale for the recommendations and conclusions 
given. The contractor shall ensure that all draft and final documents display financial 
accuracy, defensibility, are error-free and are editorially correct. 

Confidentiality Agreement 

The Contractor recognizes that the Contractor employees performing tasks specified by 
this task order may have access to data or information, either provided by the government 
or first generated during task order performance, of a sensitive nature which should not 
be released to the public without approval from the Environmental Protection Agency 
(EPA). Therefore, the Contractor agrees to obtain confidentiality agreements from each 
of its employees assigned to work on this task order (including subcontractors or 
consultants) before they perform any work under this task order. Such agreements shall 
contain provisions which stipulate that each employee agrees that the employee will not 
disclose, either in whole or in part, to any entity external to the EPA, the Department of 
Justice, or the Contractor, any information or data (as defined in FAR Section 27.401) 
provided by the government or first generated by the Contractor, any site-specific cost 
information, or any enforcement strategy without first obtaining the written permission of 
the EPA Project Officer. If a Contractor, through an employee or otherwise, is 
subpoenaed to testify or produce documents, which could result in such disclosure, the 
Contractor must provide immediate advance notifications to the EPA so that the EPA can 
take action to prevent such disclosure. 



Schedule of Deliverables 

The contractor shall perform/submit the following tasks and deliverables at the timeframe 
specified below: 

Deliverable Title Due Date 
Initial Planning Conference Call & Schedule call within 2 days of receipt of 
Response to W A WA 
Workplan, Staffing and Budget Within 20 days of the initial planning call 
EPA provide City's Counter Settlement Immediately upon receipt from City 
Amount and Supporting Rationale 
Contractor Review EPA-provided Within 3 days of receipt 
information 
Conference Call to Discuss Analysis of Within a week of receipt of information 
Counter Amount and Rationale 
Initial Written Analysis of Counter Within 3 days of conference call 
Amount and Rationale (if requested by 
EPA) 
Written Analysis of Counter Amount and Within 3 days of discussion of initial 
Rational (if requested by EPA) written analysis 
Repeat above 5 steps if EPA/City 
negotiations produce additional counters 

Note: All deliverables will be submitted to both the COR and any Regional lead case 
contact(s). 



United States Environmental Protection Agency 
Work Assignment Number 

4-25 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 Parker Street Landfill 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

The purpose of this amendment is to approve the contractor's work plan/cost estimate dated 5/23/16 with a 

Level of Effort of 110 hours and $14,563.2ol(b)(4) lcostl(b)(4) fee) . The contractor is not allowed 

to go over the approved ceiling without authorization from the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2017 
This Action: 110 

Total: 110 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Nadine Thys Branch/Mail Code: 

Phone Number: 617-918-1419 

(Signature) (Date) FAX Number: 617-918-0419 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-25 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2016 To 10/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 4 New Bedford Waste site 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2016 To 04/29/2017 

Comments: 

This amendment is to cancel/terminate this WA. Totals incurred for this WA are $3,131. 3sl(b)(4) I cost 
l(b )(4) lfee) and 19 LOE hrs. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

04/30/2016 To 10/29/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Nadine Thys Branch/Mail Code: 

Phone Number: 617-918-1419 

(Signature) (Date) FAX Number: 617-918-0419 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name OAMREVIEW POC is Jennifer era Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
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EPA CONTRACT NUMBER EP-W-12-013 
STATEMENT OF WORK 

Work Assignment Number: 4-26 

Title: Industrial Waste Measurement Scoping Study with Generation & Management Pathways 
Estimates 

Work Assignment Manager (WAM): 

Email: 
Address: 

Telephone: 

Alternate W AM: 
Email: 

Telephone: 

I. Background 

Chris Carusiello 

Carusiello. Chris@ epa. gov 
IMRB/RCSD/ORCR/OLEM 
Mail Code 5306P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703) 308-8757 
(703) 308-0522 (FAX) 

Rita Chow 
Chow .Rita@ epa.gov 
Mail Code 5306P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 
(703) 308-6158 

The U.S. Environmental Protection Agency ("EPA" or "the Agency")'s Resource Conservation 
and Sustainability Division (RCSD) focuses on advancing Sustainable Materials Management 
(SMM). SMM refers to the use and reuse of materials in the most productive and sustainable 
way across their entire life cycle, an approach that has the potential to conserve resources, reduce 
waste, address climate change and minimize the environmental impacts of the materials we use. 

Non-hazardous industrial wastes (including Bevill exempt wastes such as fossil fuel combustion 
waste; waste from the extraction, beneficiation, and processing of ores and minerals; and cement 
kiln dust) are the wastes and secondary materials (i.e., materials that are not the primary products 
from manufacturing and other industrial sectors) resulting from manufacturing commodities and 
products, such as coal ash from electricity production, iron and steel slag from metal production, 
mining wastes and inorganic chemical wastes (e.g., spent foundry sands). Beneficial use (BU) of 
secondary materials is the recycling or reuse of secondary materials that would otherwise be 
disposed. In this way, BU gives secondary materials a "second life", and what once was thought 



of as a costly burden for disposal, can actually become a valuable resource for the production of 
other commodities and products. 

The Agency supports the beneficial use of non-hazardous industrial secondary materials when 
conducted in an environmentally appropriate manner. EPA has developed a number of tools and 
assessments to support state regulators and industry stakeholders with their BU evaluations. For 
more information on the Agency's SMM BU efforts, see: https://www.epa.gov/smm/sustainable­
management-industrial-non-hazardous-secondary-materials. 

For over 20 years, EPA has produced the Municipal Solid Waste Generation, Recycling, and 
Disposal in the United States: Facts and Figures report that has taken into account the generation 
and recycling rates of municipal solid wastes. In 2015, the name of the report evolved to reflect 
the ongoing progress and commitment of the EPA to Advancing Sustainable Materials 
Managenzent: Facts and Figures Report. The report, which was released in June of 2015, is the 
first report that includes estimates for the generation of construction and demolition (C&D) 
materials, focusing on steel, wood products, brick, drywall, asphalt concrete and portland cement 
concrete. In November of 2016, EPA released its SMM Facts and Figures Fact Sheet reflecting 
data from the year 2014. 

The Agency is considering the addition of industrial waste generation estimates, as well as 
estimates of management pathway rates (e.g., landfill, combustion with energy recovery, 
recycling, BU, and combustion), to future editions of its Advancing Sustainable Materials 
Management: Facts & Figures report series. This addition would support the SMM program's 
2017 - 2022 Strategic Plan, which identifies advancing sustainable materials management in the 
built environment as a key strategic priority area. Because many industrial non-hazardous 
secondary materials have construction-related beneficial uses, updating national estimates will be 
critical to tracking progress in this priority area and communicating the results to the public. For 
more information on the SMM Strategic Plan, see: https://www.epa.gov/smm/epa-sustainable­
materials-management-program-strategic-plan-fiscal-years-2017-2022. To support such an 
effort, a scoping study is needed first to develop potential methodologies that may be used by the 
Agency to estimate generation and management pathway rates. 

II. Purpose & Objectives 

The purpose of this work assignment is to ( 1) develop options and recommendations for potential 
methodologies the Agency may use to estimate national generation rates for the selected 
industrial wastes identified in Table 1 below; (2) develop options and recommendations for 
potential methodologies the Agency can use to estimate national management pathway rates for 
the industrial wastes identified in Table 1 below; (3) apply the methodologies to estimate 
national generation rates; and (4) apply the methodologies to estimate national management 
pathway rates. 
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Table 1: Swlllllill)' o(Metlwdologies to be deve/opedf(n· Selected Wastes 

Develop Methodology for 
Develop Methodology for 

Waste 
Generation Rate 

Management Pathway 
Rates 

Coal Combustion Residuals 
(Coal Fly Ash, Bottom Ash, 

X X 
Flue-gas Desulfurization 
(FGD) Material, Boiler Slag) 
Iron and Steel Slag X X 
Sewage Sludge X X 
Silica-based spent foundry X X 
sand 
Cement Kiln Dust X 
Mineral Processing Waste X 
Mining Waste X 
Pulp and Paper Byproducts X 

III. Scope of Work 

Consistent with the purpose and objectives, the scope of this Work Assignment involves: 

• Developing options and recommendation(s) for methodologies that the Agency can 
potentially use to estimate national generation rates for select industrial wastes; and 

• Developing options and recommendation(s) for methodologies that the Agency can 
potentially use to estimate national management pathway rates for select industrial 
wastes. 

• Using the approved methodologies, estimating generation amounts for the select 
industrial wastes; and 

• Using the approved methodologies, estimating management pathway amounts for the 
select industrial wastes. 

When performing the tasks in this Work Assignment, the Contractor shall provide any and all 
supporting documents as methodologies are developed and applied. Also, any limitations or 
foreseen challenges of continuing to use these methodologies in the future shall be raised to the 
EPA W AM in the deliverables. The Contractor shall also ensure that examined data, sources and 
calculations are to the highest levels of quality. The Contractor shall conduct the following Tasks 
to accomplish the objectives of this Scope of Work. 

IV. Schedule of Tasks 

Task 1: Work Plan, Budget, and Progress Reports 
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No later than twenty (20) calendar days after the receipt of the Work Assignment, the Contractor 
shall prepare and deliver a work plan. The work plan shall include: 

1. The level of effort required for each of the tasks; 
2. A proposed budget including other direct costs; 
3. A schedule for providing deliverables; 
4. Names and contact information of key staff working on this work assignment; 
5. A description of how each task will be performed and completed; and 
6. A plan of how the Contractor will apply quality assurance (QA) to the compiled 

information. 

Upon approval of the work plan, the Contractor shall maintain communication with theW AM at 
least once every two weeks on the progress of tasks. In addition to the work plan, the Contractor 
shall prepare and deliver a monthly administrative technical and financial progress report. Each 
report shall include: 

• Descriptions of work performed and deliverables submitted; 
• Problems encountered and proposed solutions; 
• Anticipated activities for the next reporting period; 
• The financial status of the project including the status of remaining funds; 
• Any lagging costs and any other requirements; and 
• A brief summary of QA activities performed by the Contractor. 

Note on Quality Assurance (QA) 
Because the types of data involved in this work assignment may mostly come from existing 
secondary sources which have already been subject to QA review (e.g., peer-reviewed journals, 
and other federal agencies such as the U.S. Geological Survey, the Census Bureau, and the 
Bureau of Labor Statistics). The QA activities for this work assignment/task order may only 
require the Contractor to examine data, sources, and calculations to ensure the highest levels of 
quality in accordance with EPA policies. 

Deliverables for Task 1: The Contractor shall deliver a one-time completed work plan with the 
above mentioned criteria, maintain bi-weekly communication and submit monthly progress 
reports in accordance with the requirements of the Contract. 

Table 2: Deliverab/es and Due Datesf(Jr Task 1 

Deliverable Due Date 
Work Plan No later than 20 calendar days after the receipt of the 

Work Assignment 
Communication with the EPA W AM Bi-weekly 
Technical and Financial Progress Monthly 
Reports 
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Task 2: Options & Recommendations for Methodologies to Estimate National 
Generation Rates for Select Industrial Wastes 

The Contractor shall develop and submit options and recommendation(s) (approximately one to 
three per material, as appropriate) to the EPA for methodologies the Agency could potentially 
use to estimate national generation rates for the following industrial wastes: coal combustion 
residuals (CCR), iron and steel slag, sewage sludge, silica-based spent foundry sands, cement 
kiln dust, mineral processing waste, mining waste and pulp and paper byproducts. 

The Contractor shall describe the proposed methodologies (materials flow, survey data, disposal 
data, etc.) and provide the supporting data sources, calculations and/or other algorithms that 
would be involved in estimating each type of industrial waste. The Contractor shall build upon 
the work completed by Industrial Economics, Inc. (lEe) and submitted to the Agency in a March 
21, 2016 (Memorandum: Identification of Data Sources). Table 3 provides additional references 
that can be used as examples of appropriate scope and format for the methodologies. 

Table 3: Example Resourcesf(Jr Scope & Formato( Optionsf(n· Methodologies 

Resource Location 
C&D Methodology Scoping Study Memo lEe C&D Methodology Scoping Study, 

September 20, 2012. 

Advancing Sustainable Materials Management: https:/ /www .epa.gov/sites/production/files/2 
Facts and Figures 2013: Appendix A & 015-
AppendixB (pp 156-173) 09/documents/2013 advncng smm rpt.pdf 
MSW Characterization Methodology https:/ /www .epa.gov/sites/production/files/2 

015-09/documents/06numbers.pdf 

Deliverables for Task 2 
The Contractor shall submit, in Microsoft Word format, draft and final options and 
recommendations for potential methodologies the Agency can use to estimate national 
generation rates for the above mentioned selected industrial wastes. 

Table 4: Deliverables and Due Datesf(n· Task 2 

Deliverable Due Date 
First Draft Memorandum: Options and To be determined (TBD) through a Technical Directive 
Recommendations for Methodologies to (TD) from the EPA Work Assignment Manager (W AM) 
Estimate National Generation Rates for 
Select Industrial Wastes 
Second Draft Memorandum: Options Two weeks after receiving final comments on the first 
and Recommendations for draft from the EPA W AM 
Methodologies to Estimate National 
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Generation Rates for Select Industrial 
Wastes 

Final Memorandum: Options and Two weeks after receiving final comments on the second 
Recommendations for Methodologies to draft from the EPA W AM 
Estimate National Generation Rates for 
Select Industrial Wastes 

Task 3: Options & Recommendations for Methodologies to Estimate National 
Management Pathway Rates for Select Industrial Wastes 

The Contractor shall develop and submit options and recommendation(s) (approximately one to 
three per material, as appropriate) for methodologies the Agency can potentially use to estimate 
the national management pathway rates for CCR, iron and steel slag, sewage sludge, and silica­
based spent foundry sands from iron and steel foundries. 

The management pathways shall include, to the extent possible using available data, 
methodologies for estimating both disposal and beneficial uses of the above-mentioned four 
waste streams. The pathways described should be as detailed as possible based on the data 
assessment outlined in Industrial Economics' (lEe)' March 21, 2016 Memorandum: 
Identification of Data Sources. In particular, the management pathways for beneficial uses 
should include as much information as possible regarding what segment/type of the waste stream 
is beneficially used and the way it is managed once generated (e.g., landfill, combustion with 
energy recovery, beneficial use, etc.) so that a quantitative management pathway can be 
developed for each waste stream (e.g., of the 100 million tons ofCCR generated per year, 50 
million tons are used in concrete production, 30 million tons are landfilled and 20 million tons 
are beneficially used). Depending on the waste stream and available literature, more specific 
information (e.g., tons of a particular CCR, like FGD, that is beneficially used in a specific 
application, like agriculture) shall be included. Figure 1 depicts the basic framework for 
generation and management pathways. 

The Contractor shall describe, in electronic memorandum format, the proposed methodologies 
(e.g., materials flow, survey data, disposal data, etc.) and provide the supporting data sources, 
calculations and/or other algorithms that would be involved in measuring each type of industrial 
waste. The Contractor also shall make recommendation(s) as to which methodology(ies) are 
preferred, explain any limitations regarding the proposed methodologies, and identify any 
challenges associated with continuing to replicate and/or use the methodologies in the future. 

Table 5 provides references that can be used as examples of appropriate scope and format for 
presenting the options and recommendations for the methodologies. 
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Figure 1: Depiction of generation and management pathways 

Table 5: Example Resources for Scope & Format of Options for Methodologies 

Resource Location 
C&D Methodology lEe C&D Methodology Scoping Study, September 20,2012. 
Scoping Study Memo 
Advancing Sustainable http://www.epa.gov/osw/nonhaz/municipal/pubs/2013_advncng 
Materials Management: _smm_rpt. pdf 
Facts and Figures 2013: 
Appendix A & Appendix B 
(pp 156-173) 

Deliverables for Task 3: 
The Contractor shall submit, in Microsoft Word format, first and second draft and final options 
plus recommendations for potential methodologies the Agency can use to estimate national 
management pathways for the selected industrial wastes. 

Table 6: Deliverables and Due Dates for Task 3 

Deliverable Due Date 
First Draft: Options & TBD through a TD from the EPA W AM 
Recommendations for Methodologies to 
Estimate National Management Pathway 
Rates for Select Industrial Wastes 
Second Draft: Options & Two weeks after receiving final comments on the first 
Recommendations for Methodologies to draft from the EPA W AM 
Estimate National Management Pathway 
Rates for Select Industrial Wastes 
Final Draft: Options & Two weeks after receiving final comments on the second 
Recommendations for Methodologies to draft from the EPA W AM 
Estimate National Management Pathway 
Rates for Select Industrial Wastes 
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Task 4: Application of Methodologies to Estimate National Generation Rates 
for Select Industrial Wastes 

Upon approval by the EPA W AM, the Contactor shall apply the generation methodologies to 
estimate the national generation amounts for the following industrial wastes: CCR, iron and steel 
slag, sewage sludge, silica-based spent foundry sands, cement kiln dust, mineral processing 
waste, mining waste and pulp and paper byproducts. The application of the methodologies shall 
be performed in order to estimate the quantity of wastes generated per year. To the extent that the 
information is readily and easily available, the Contractor shall report on quantities produced 
from past years as well as the present. 

The Contractor shall provide the supporting data, data sources, calculations and/or other 
algorithms that would be involved in this application of the methodologies. Also, any limitations 
or proposed challenges of continuing to use the methodologies in the future shall be raised to the 
EPA W AM in the deliverables. 

Deliverables for Task 4: 
The Contractor shall submit, in Microsoft Word format, estimates for national management 
pathway rates for the selected industrial wastes. 

Table 7: Deliverab/es and Due Datesf(Jr Task 4 

Deliverable Due Date 
First Draft: Estimation of National TBD through a TD from the EPA W AM 
Generation rates for Select Industrial 
Wastes 
Second Draft: Estimation of National Two weeks after receiving final comments on the first 
Generation for Select Industrial Wastes draft from the EPA W AM 
Final Draft: Estimation of National Two weeks after receiving final comments on the second 
Generation for Select Industrial Wastes draft from the EPA W AM 

Task 5: Application of Methodologies to Estimate National Management 
Pathway Rates for Select Industrial Wastes 

Upon approval by the EPA W AM, the Contactor shall apply the management pathway 
methodologies for the following industrial wastes: CCR, iron and steel slags, silica-based spent 
foundry sands, and sewage sludge. The application of the methodologies shall be performed in 
order to estimate the quantity of wastes managed by pathways, if possible (including pathways 
such as recovery and disposal) per year. 

The Contractor shall provide the supporting data, data sources, calculations and/or other 
algorithms that would be involved in this application of the methodologies. Also, any limitations 
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or proposed challenges of continuing to use the methodologies in the future shall be raised to the 
EPA W AM in the deliverables. 

Deliverables for Task 5: 
The Contractor shall submit, in Microsoft Word format, estimates for national management 
pathway rates for the selected industrial wastes. 

Table 8: Deliverables and Due Datesf(Jr Task 5 

Deliverable Due Date 
First Draft: Estimation of National TBD through a TD from the EPA W AM 
Management Pathway Rates for Select 
Industrial Wastes 
Second Draft: Estimation of National Two weeks after receiving final comments on the first 
Management Pathway Rates for Select draft from the EPA W AM 
Industrial Wastes 
Final Draft: Estimation of National Two weeks after receiving final comments on the second 
Management Pathway Rates for Select draft from the EPA W AM 
Industrial Wastes 

Task 6: Scoping Study Final Report 
Under this Task, the Contractor shall compile and integrate the final drafts of the memoranda 
produced under Tasks 2-5 to serve as the basis for the Final Report. The report, which can be in 
Microsoft Word format, shall document the following: 

• Options and recommendations for methodologies estimating national generation rates for 
select industrial wastes (Task 2); 

• Options and recommendations for methodologies estimating management pathway rates 
for select industrial wastes (Task 3); 

• Application of the generation rates to determine actual amounts for select industrial 
wastes (Task 4 ); 

• Application of the generation and management pathway rates to determine actual 
amounts for select industrial wastes (Task 5). 

In addition to the above-mentioned items, the final report shall be 508 compliant. 

Table 9: Deliverables and Due Datesf(Jr Task 6 

Deliverable Due Date 
First Draft: Scoping Study Final Report TBD through a TD from the EPA W AM 
Second Draft: Scoping Study Final Two weeks after receiving final comments on the initial 
Report from the EPA W AM 
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Deliverable Due Date 
Final Draft: Scoping Study Final Report Two weeks after receiving final comments on the second 

draft from the EPA W AM 

V. Summary Schedule of Deliverables 

Table 10: Deliverable.\ and Due Date.\fcJr all Tasks 

Industrial Waste Generation Scoping Study 
Deliverable Due Date 

Task 1: Work Plan, Budget, and Progress Reports 

Work Plan No later than 20 calendar days after the receipt of the 
Work Assignment 

Bi-weekly communication with the EPA Ongoing 
WAM 
Monthly Progress Reports In conformance to the requirements of the contract 

Task 2: Options & Recommendations for Methodologies to Estimate National Generation Rates 
for Select Industrial Wastes 

First Draft Memorandum: Options and TBD through a TD from the EPA W AM 
Recommendations for Methodologies to 
Estimate National Generation Rates for Select 
Industrial Wastes 
Second Draft Memorandum: Options and Two weeks after receiving final comments on the 
Recommendations for Methodologies to first draft from the EPA W AM 
Estimate National Generation Rates for Select 
Industrial Wastes 
Final Memorandum: Options and Two weeks after receiving final comments on the 
Recommendations for Methodologies to second draft from the EPA W AM 
Estimate National Generation Rates for Select 
Industrial Wastes 

Task 3: Options & Recommendations for Methodologies to Estimate National Management 
Pathway Rates for Select Industrial Wastes 

First Draft: Options & Recommendations for TBD through a TD from the EPA W AM 
Methodologies to Estimate National 
Management Pathway Rates for Select 
Industrial Wastes 
Second Draft: Options & Recommendations Two weeks after receiving final comments on the 
for Methodologies to Estimate National first draft from the EPA W AM 
Management Pathway Rates for Select 
Industrial Wastes 
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Industrial Waste Generation Scoping Study 
Deliverable Due Date 

Final Draft: Options & Recommendations for Two weeks after receiving final comments on the 
Methodologies to Estimate National second draft from the EPA W AM 
Management Pathway Rates for Select 
Industrial Wastes 

Task 4: Application of Methodologies to Estimate National Generation Rates for Select 
Industrial Wastes 

First Draft: Estimation of National Generation TBD through a TD from the EPA W AM 
for Select Industrial Wastes 

Second Draft: Estimation of National Two weeks after receiving final comments on the 
Generation for Select Industrial Wastes first draft from the EPA W AM 

Final Draft: Estimation of National Two weeks after receiving final comments on the 
Generation Rates for Select Industrial Wastes first draft from the EPA W AM 

Task 5: Application of Methodologies to Estimate National Management Pathway Rates for 
Select Industrial Wastes 

First Draft: Estimation of National TBD through a TD from the EPA W AM 
Management Pathway Rates for Select 
Industrial Wastes 
Second Draft: Estimation of National Two weeks after receiving final comments on the 
Management Pathway Rates for Select first draft from the EPA W AM 
Industrial Wastes 

Final Draft: Estimation of National Two weeks after receiving final comments on the 
Management Pathway Rates for Select first draft from the EPA W AM 
Industrial Wastes 

Task 6: Scoping Study Final Report 
First Draft: Scoping Study Final Report TBD through a TD from the EPA W AM 

Second Draft: Scoping Study Final Report Two weeks after receiving final comments on the 
initial draft from the EPA W AM 

Final Draft: Scoping Study Final Report Two weeks after receiving final comments on the 
second draft from the EPA W AM 

VI. Other Contractor Requirements 

The Contractor shall comply with all applicable requirements of the contract, including 
compliance with quality-assurance requirements, providing monthly invoices detailing progress 
and notifying the W AM of the status of remaining funds, and other requirements. 
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All hard copy and electronic data collected for the purposes of analyses under WA 4-26 and 
future Amendments shall be shared with the EPA WAM. Similarly, any algorithms, electronic 
spreadsheets and/or modeling tools generated by the Contractor, for the purposes of analyses 
conducted to meet the SOW for WA 4-26 and any future Amendments, shall be shared with the 
EPA W AM. The final report shall be 508 compliant. 
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EPA Contract No. EP-W-12-013/4 

Statement of Work 

Work Assignment No. 4-27 

Title: Technical Support for Developing CCR Rule Requirements 

Work Assignment Manager: Craig Dufficy 

Address: Office of Solid Waste and Emergency Response 
Materials Recovery and Waste Management Division (MRWMD) 
1200 Pennsylvania Ave., NW/Mail Code 5304P 
Washington, DC 20460 
Phone No. (703) 308-9037 

Background: EPA finalized national regulations to provide a comprehensive set of 
requirements for the safe disposal of coal combustion residuals (CCRs), commonly known as 
coal ash, from coal-fired power plants. The final rule is the culmination of extensive study on the 
effects of coal ash on the environment and public health. The rule establishes technical 
requirements for CCR landfills and surface impoundments under subtitle D of the Resource 
Conservation and Recovery Act (RCRA), the nation's primary law for regulating solid waste. 
The final rule makes a number of changes from the proposal including providing greater clarity 
on technical requirements in response to questions received during the comment period. 

These regulations address the risks from coal ash disposal -- leaking of contaminants into ground 
water, blowing of contaminants into the air as dust, and the catastrophic failure of coal ash 
surface impoundments. Additionally, the rule sets out recordkeeping and reporting requirements 
as well as the requirement for each facility to establish and post specific information to a 
publicly-accessible website. This final rule also supports the responsible recycling of CCRs by 
distinguishing safe, beneficial use from disposal. 

The CCR rule is self-implementing and imposes minimum federal requirements directly on 
facilities. However, this rule will best achieve its protections where states adopt regulations, as 
necessary, that are at least as stringent as the federal regulations. In an effort to ensure that the 
final rule requirements would meet federal requirements, the EPA is requiring facilities to obtain 
third party certifications and to provide state and public notifications of actions required to 
comply with the rule requirements. 

As part of the notification requirements, the EPA requires all owners and operators to create and 
maintain an operating record and publically accessible Web site, containing comprehensive 
documentation of compliance with the rule. The rule also establishes specific timeframes by 
which these actions must occur, including timeframes by which facilities must document 
compliance with the various technical requirements in the rule. Timeframes have been 
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established for: 1) Technical compliance demonstrations made by the owner or operator; 2) 
certifications made by a qualified professional engineer verifying the technical accuracy and 
veracity of the compliance demonstration; 3) notifications made to the State Director; 4) 
submittals (e.g., data, reports and other documentation) to the operating record; and 5) postings 
to the owner or operator's publically accessible internet site. 

Purpose and Scope 
The purpose of this work assignment is to provide assistance to Headquarters and the Regional 
Offices in conducting technical evaluations of compliance requirements that each owner or 
operator must submit as requirements described in the recordkeeping, notification, and posting 
information to the internet section of the regulations published in the CCR rule. 

The work assignment also includes the development of example data sheets, materials and 
verification of web postings submitted by owners and operators as part of the requirements of the 
CCRrule. 

The work assignment would also provide for assistance with documenting and tracking of 
technical decisions to ensure consistent approaches across regions. 

Work Statement/Cost Estimate 

Task 1: Work Plan. 
Within 20 days of receipt of this work assignment, the contractor shall deliver a management 
work plan, including a proposed level of effort, budget, and schedule for all tasks. This task also 
includes the monthly reporting requirement. 
Deliverables: Work plan and monthly reports. 

Task 2: Assistance with Reviewing the Requirements for Recordkeeping, Notification, and 
Web posting Information. 

The CCR rule contains a number of provisions requiring the owner or operator to document their 
compliance with the rule's technical requirements and to post those documents on a publically 
available web site in a timely and transparent manner. 
Deliverables: Memo summarizing what owners and operators must submit and documenting 
any current web postings. 

Task 3: Develop Standard submittal Forms 
This task includes the development of standard forms, notifications, web posting history, and any 
additional checklists or forms needed to assist Headquarters and the regions with the review 
process of the documentation compliance 
Deliverables: Standard submittal forms. 
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Task 4: Develop a database to document and track documentation requirements 
This task includes developing and documenting a database to include all of the the CCR rule's 
compliance for recordkeeping, notification and web posting requirements. This system will be 
used by Headquarters and the regions to review what documentation has been submitted in order 
to ensure consistent approaches across the regions. 
Deliverables: Tracking Spreadsheet 

Schedule 
1. Work Plan (Task 1) 
2. Assistance with Reviewing requirements (Task 2) 
3. Develop Materials (Task 3) 
4. Develop database to document and track 

Notifications (Task 4) 

Other Contractor Requirements 

CONTRACTOR COMMUNICATIONS 

Milestone 
20 days after receipt of W A 
30 days after completion of task 1 
60 days after completion of task 2 

60 days after completion of task 3 

Upon approval of the Work Plan, the Contractor shall maintain at least weekly communications with the 
Work Assignment Manager regarding the status of work on the Work Assignment. 

TECHNICAL DIRECTION 

The Designated Work Assignment Manager (W AM) on this Work Assignment is authorized to provide 
technical direction to the extent allowed under EPAAR (1552.237-71) (APR 1984) (DEVIATION). Other 
than the Designated WAM, only the Project Officer and the Contracting Officer are authorized to provide 
technical direction. 

Technical direction will include: 

(1) Direction to the Contractor, if necessary, to assist the Contractor in accomplishing the 
Statement of Work. 

(2) Comments on and approval/acceptance of reports or other deliverables. 

Technical direction must be within the contract and the Work Assignment statement of work. The Project 
Officer and the W AM do not have the authority to issue technical direction which ( 1) institutes additional 
work outside the scope of either the contract or this Work Assignment; (2) constitutes a change as defined 
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in the "Changes" clause; (3) causes an increase or decrease in the estimated cost of the contract or Work 
Assignment; (4) alters the period of performance; or (5) changes any of the other express terms or 
conditions of the contract or Work Assignment. 

Technical direction will be issued in writing or confirmed in writing within five (5) calendar days after 
oral issuance. The technical direction memorandum will be provided to the Contractor and copies will be 
forwarded to the Contracting Officer and the Project Officer. If the Contractor has not received written 
confirmation within five (5) calendar days of an oral issuance, the Contractor must so notify the Project 
Officer. 

Data Collection 

The contractor shall comply with all requirements delineated in EPA Order 5360.1A2r, EPA Manual 
5360.Al, and OSWER's and OSW's Quality Management Plans, available from QA Coordinators. See 
also EPA Website: http://www.epa.gov/quality/qa docs.html. If direct measurement is required the 
contractor shall prepare a Quality Assurance Project Plan (QAPP), written to address applicable sections 
of EPA requirements for QA Project Plans, EPA QA/R-5, December 2002, as required in the contract. 
The submittal of the QAPP and the review by the appropriate QA Coordinator will occur prior to any 
direct sampling or measurement. 
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000001 
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EPA Contract No. EP-W-12-013/4 

Statement of Work 

Work Assignment No. 4-27 Amendment 2 

Title: Technical Support for Developing CCR Rule Requirements 

Work Assignment Manager: Craig Dufficy 

Address: Office of Solid Waste and Emergency Response 
Materials Recovery and Waste Management Division (MRWMD) 
1200 Pennsylvania Ave., NW/Mail Code 5304P 
Washington, DC 20460 
Phone No. (703) 308-9037 

Background: EPA finalized national regulations to provide a comprehensive set of 
requirements for the safe disposal of coal combustion residuals (CCRs), commonly known as 
coal ash, from coal-fired power plants. The final rule is the culmination of extensive study on the 
effects of coal ash on the environment and public health. The rule establishes technical 
requirements for CCR landfills and surface impoundments under subtitle D of the Resource 
Conservation and Recovery Act (RCRA), the nation's primary law for regulating solid waste. 
The final rule makes a number of changes from the proposal including providing greater clarity 
on technical requirements in response to questions received during the comment period. 

These regulations address the risks from coal ash disposal -- leaking of contaminants into ground 
water, blowing of contaminants into the air as dust, and the catastrophic failure of coal ash 
surface impoundments. Additionally, the rule sets out recordkeeping and reporting requirements 
as well as the requirement for each facility to establish and post specific information to a 
publicly-accessible website. This final rule also supports the responsible recycling of CCRs by 
distinguishing safe, beneficial use from disposal. 

The CCR rule is self-implementing and imposes minimum federal requirements directly on 
facilities. However, this rule will best achieve its protections where states adopt regulations, as 
necessary, that are at least as stringent as the federal regulations. In an effort to ensure that the 
final rule requirements would meet federal requirements, the EPA is requiring facilities to obtain 
third party certifications and to provide state and public notifications of actions required to 
comply with the rule requirements. 

As part of the notification requirements, the EPA requires all owners and operators to create and 
maintain an operating record and publically accessible Web site, containing comprehensive 
documentation of compliance with the rule. The rule also establishes specific timeframes by 
which these actions must occur, including timeframes by which facilities must document 
compliance with the various technical requirements in the rule. Timeframes have been 

- 1 -



established for: 1) Technical compliance demonstrations made by the owner or operator; 2) 
certifications made by a qualified professional engineer verifying the technical accuracy and 
veracity of the compliance demonstration; 3) notifications made to the State Director; 4) 
submittals (e.g., data, reports and other documentation) to the operating record; and 5) postings 
to the owner or operator's publically accessible internet site. 

In December 2016, The President signed the Waste Infrastructure Improvements for the nation 
(WIIN). Found in section 2301 of the WIIN is a provision to amend Section 4005 of RCRA, that 
allows states develop a permitting program for the operation and disposal of CCR material based 
on EPA's new CCR regulations set forth in 40 CFR Part 257. EPA's CCR regulations will 
remain in effect until a states' permitting plan is submitted, reviewed, and approved. States have 
the option to submit program review and approval, or not, and continue to operate under the 
provisions of 40 CFR Part 257. The EPA's review of a state program will follow the guidelines 
of 40 CFR Part 239, Requirements for State Permit Program Determination of Adequacy. 

Purpose and Scope 
The purpose of this work assignment is to provide assistance to Headquarters and the Regional 
Offices in conducting technical evaluations of compliance requirements that each owner or 
operator must submit as requirements described in the recordkeeping, notification, and posting 
information to the internet section of the regulations published in the CCR rule. 

The work assignment also includes the development of example data sheets, materials and 
verification of web postings submitted by owners and operators as part of the requirements of the 
CCRrule. 

The work assignment would also provide for assistance with documenting and tracking of 
technical decisions to ensure consistent approaches across regions. 

Work Statement/Cost Estimate 

Task 1: Work Plan. 
Within 20 days of receipt of this work assignment, the contractor shall deliver a management 
work plan, including a proposed level of effort, budget, and schedule for all tasks. This task also 
includes the monthly reporting requirement. 
Deliverables: Work plan and monthly reports. 

Task 2: Assistance with Reviewing the Requirements for Recordkeeping, Notification, and 
Web posting Information. 

The CCR rule contains a number of provisions requiring the owner or operator to document their 
compliance with the rule's technical requirements and to post those documents on a publically 
available web site in a timely and transparent manner. 
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Deliverables: Memo summarizing what owners and operators must submit and documenting 
any current web postings. 

Task 2A: Assistance with Reviewing and Developing the Requirements for CCR State 
Permit Program Approval. 
The WIIN rule contains a number of provisions and deadlines that requires the EPA to review 
state submitted plans which can be approved in whole or in part. If the EPA disapproves a state 
program, the WIIN rule establishes the EPA to develop a system for the state to correct any 
deficiencies. 
Deliverables: Develop tables and or spreadsheets summarizing what states must submit and 
documenting any current state regulations web postings. Also create tables and or spreadsheets 
detailing any state deficiencies. 

Task 3: Develop Standard Submittal Forms 
This task includes the development of standard forms, notifications, web posting history, and any 
additional checklists or forms needed to assist Headquarters and the regions with the review 
process of the documentation compliance 
Deliverables: Standard submittal forms. 

Task 4: Develop a database to document and track documentation requirements 
This task includes developing and documenting a database to include all of the the CCR rule's 
compliance for recordkeeping, notification and web posting requirements. This system will be 
used by Headquarters and the regions to review what documentation has been submitted in order 
to ensure consistent approaches across the regions. 
Deliverables: Tracking Spreadsheet 

Schedule 
1. Work Plan (Task 1) 
2. Assistance with Reviewing requirements (Task 2) 
3. Assistance with State Permit Programs (Task 2A) 
4. Develop Materials (Task 3) 
5. Develop database to document and track 

Notifications (Task 4) 
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Milestone 
20 days after receipt of W A 
30 days after completion of task 1 
60 days after completion of task 2 
60 days after completion of task 2A 
60 days after completion of task 3 



Other Contractor Requirements 

CONTRACTOR COMMUNICATIONS 

Upon approval of the Work Plan, the Contractor shall maintain at least weekly communications with the 
Work Assignment Manager regarding the status of work on the Work Assignment. 

TECHNICAL DIRECTION 

The Designated Work Assignment Manager (W AM) on this Work Assignment is authorized to provide 
technical direction to the extent allowed under EPAAR (1552.237-71) (APR 1984) (DEVIATION). Other 
than the Designated WAM, only the Project Officer and the Contracting Officer are authorized to provide 
technical direction. 

Technical direction will include: 

(1) Direction to the Contractor, if necessary, to assist the Contractor in accomplishing the 
Statement of Work. 

(2) Comments on and approval/acceptance of reports or other deliverables. 

Technical direction must be within the contract and the Work Assignment statement of work. The Project 
Officer and the W AM do not have the authority to issue technical direction which ( 1) institutes additional 
work outside the scope of either the contract or this Work Assignment; (2) constitutes a change as defined 
in the "Changes" clause; (3) causes an increase or decrease in the estimated cost of the contract or Work 
Assignment; (4) alters the period of performance; or (5) changes any of the other express terms or 
conditions of the contract or Work Assignment. 

Technical direction will be issued in writing or confirmed in writing within five (5) calendar days after 
oral issuance. The technical direction memorandum will be provided to the Contractor and copies will be 
forwarded to the Contracting Officer and the Project Officer. If the Contractor has not received written 
confirmation within five (5) calendar days of an oral issuance, the Contractor must so notify the Project 
Officer. 
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Data Collection 

The contractor shall comply with all requirements delineated in EPA Order 5360.1A2r, EPA Manual 
5360.Al, and OSWER's and OSW's Quality Management Plans, available from QA Coordinators. See 
also EPA Website: http://www.epa.gov/quality/qa docs.html. If direct measurement is required the 
contractor shall prepare a Quality Assurance Project Plan (QAPP), written to address applicable sections 
of EPA requirements for QA Project Plans, EPA QA/R-5, December 2002, as required in the contract. 
The submittal of the QAPP and the review by the appropriate QA Coordinator will occur prior to any 
direct sampling or measurement. 
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